



Government of the People's Republic of Bangladesh
Chattogram Development Authority
Chattogram, Bangladesh

CORRIGENDAM

Engaging an experienced Leasing Company under Chittagong City Outer Ring Road Project for Lease, Investment and Management of the newly built Patenga Sea Beach Area.

This is to inform all concerned that due to unavoidable circumstances last date of submission of Tender published vide ref. no: PD/CCORR/Potenga/Tourism/Lease/370/04, Date: 23/01/2022 has been extended up to **10 March'2022** and the date of Pre-bid meeting is **17 February' 2022** in place of 9 February'2022. Other Terms and condition of the Tender will remain same.

This Corrigendum Notice with above amendment shall be the part of the Invitation for Tender.

(Kazi Hasan Bin Shams)
Chief Engineer &
Project Director, CCORRP
Chattogram Development Authority.
CDA Bhaban (2nd floor), Court Road,
Chattogram -4000